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3yels ' IMl Legendary Estates Drainage Improvements City of Harrisburg
Phase 1 & 2 SEI# 20381

June 3, 2022

Preliminary Construction Cost Estimate - Phase 1

I;:E)M - ITEM QUANTITY| UNIT PRICE PRICE

General Items $105,000
Traffic Control $6,000
Erosion Control $49,000
Removals $73,000
Storm Sewer $373,000
Utilities $58,000
Surfacing & Restoration $144,000

Subtotal $808,000

Contingencies (10%) $80,800

Preliminary Construction Cost Estimate - Phase 2

I:;E)M - ITEM QUANTITY| UNIT PRICE PRICE

General Items $108,000
Traffic Control $10,000
Erosion Control $10,000
Removals $72,000
Storm Sewer $402,000
Utilities $136,000
Surfacing & Restoration $355,000
Subtotal $1,093,000

Contingencies (15%) $163,950

Engineering, Testing & CA $201,100

ESTIMATED CONSTRUCTION COSTS - PHASE 2 $1,458,050.00

TOTAL ESTIMATED CONSTRUCTION COSTS $3,146,050.00

Questions?
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